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                                                                                                                   PAGE : 005 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121101                CONTRACT ID : C18556                       COUNTIES : PUEBLO
     LETTING DATE : 11/01/12                REGION      : 2
     LETTING TIME : 10:00 AM              CONTRACT TIME :  189  WORK DAYS
                                                TERRAIN : URBAN                      PROJECT(S) : NH0503-074

     CONTRACT DESCRIPTION :
     Project:  NH 0503-074
     PCN:  18556
     Description:  US 50 - Baltimore to Wills

     This project will has three portions: widening of US 50
     between Baltimore Ave. and Wills Blvd., Overlay on US 50
     between MP 312.8 to MP 314.5, and Overlay on I-25 from MP
     100.1 to MP 101.1 (work includeds bridge deck rehabilitation
     work on structures K-18-EA and K-18-EB located on I-25 at MP
     100.68).

     The widening work on US 50 consists of Removal of Asphalt
     Mat, Unclassified Excavation (Special), ABC (Class 6), 5" of
     HMA, Curb and Gutter, Signal, Sidewalk, Concrete Curb Ramps,
     Signing and Striping.

     The work on US 50 (overlay) consists of the following items;
     Removal of Saw Cutting Asphalt Mat  (10 Inch), Removal of
     Asphalt Mat (Planing), 2 1/2" of HMA, and Concrete Curb
     Ramps.

     The work on I-25 (overlay and deck rehabilitation) consists
     of the following items; Removal of Saw Cutting Asphalt Mat
     (10 Inch), Removal of Asphalt Mat (Planing), 2 of HMA and
     Removal of Poertions of Structure (Class 2 and Class 3),
     Waterprrofing (Membrane), HMA, Sawing and sealing Deck
     Joints, Concrete Class D (Special) and Reinforcing Steel
     (Epoxy Coated).

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     5,076,086.00    86.1321%   100.0000%
    1    160A           KIRKLAND CONSTRUCTION, R.L.L.P.                                $     5,893,376.00   100.0000%   116.1008%
    2    025A           TONY J. BELTRAMO AND SONS INCORPORATED                         $     5,972,713.10   101.3462%   117.6637%
    3    701A           ROCKY MOUNTAIN MATERIALS AND ASPHALT, INC.                     $     6,498,944.05   110.2754%   128.0306%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 160A              |(  2 ) 025A
                                                      |ENGINEER'S ESTIMATE      |KIRKLAND CONSTRUCTION, RL|TONY J. BELTRAMO & SONS,
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
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                                                                                                                   PAGE : 005 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121101                CONTRACT ID : C18556                       COUNTIES : PUEBLO
     LETTING DATE : 11/01/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 160A              |(  2 ) 025A
                                                      |ENGINEER'S ESTIMATE      |KIRKLAND CONSTRUCTION, RL|TONY J. BELTRAMO & SONS,
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
201-00000 Clear and Grub                    1.000 L S |    6000.0000     6000.00|   50000.0000    50000.00|   43000.0000    43000.00
202-00010 Rem Tree                          6.000 EACH|     200.0000     1200.00|     200.0000     1200.00|     400.0000     2400.00
202-00015 Rem Headwall                      2.000 EACH|    5000.0000    10000.00|    1000.0000     2000.00|     350.0000      700.00
202-00019 Rem Inlet                         2.000 EACH|    5000.0000    10000.00|    1200.0000     2400.00|     500.0000     1000.00
202-00021 Rem Manhole                       3.000 EACH|     600.0000     1800.00|    1200.0000     3600.00|     500.0000     1500.00
202-00035 Rem Pipe                        620.000 LF  |      13.0000     8060.00|      20.0000    12400.00|      10.0000     6200.00
202-00037 Rem of End Section                6.000 EACH|     200.0000     1200.00|     500.0000     3000.00|     250.0000     1500.00
202-00090 Rem Delineator                    8.000 EACH|      10.0000       80.00|      15.0000      120.00|       5.0000       40.00
202-00195 Rem of Median Cover              77.000 SY  |       4.5000      346.50|      20.0000     1540.00|      21.0000     1617.00
202-00200 Rem Sidewalk                    871.000 SY  |       6.5000     5661.50|      20.0000    17420.00|      21.0000    18291.00
202-00203 Rem Curb and Gutter            1121.000 LF  |       4.0000     4484.00|      10.0000    11210.00|       7.0000     7847.00
202-00206 Rem Conc Curb Ramp              256.000 SY  |      36.0000     9216.00|      20.0000     5120.00|      21.0000     5376.00
202-00210 Rem Conc Pavement               354.000 SY  |       5.7500     2035.50|      20.0000     7080.00|      21.0000     7434.00
202-00220 Rem Asphalt Mat                3556.000 SY  |       3.5000    12446.00|       8.0000    28448.00|      11.7000    41605.20
202-00240 Rem Asphalt Mat (Planing)    153246.000 SY  |       2.0000   306492.00|       2.0000   306492.00|       3.7500   574672.50
202-00246 Rem Asphalt Mat (Planing)(     1043.000 SY  |      10.0000    10430.00|      20.0000    20860.00|       6.8000     7092.40
202-00453 Rem Port Present Str (2)       1043.000 SY  |     200.0000   208600.00|     250.0000   260750.00|     227.0000   236761.00
202-00460 Rem Port Present Str (3)        104.000 SY  |     300.0000    31200.00|     220.0000    22880.00|     300.0000    31200.00
202-00810 Rem Ground Sign                   8.000 EACH|     110.0000      880.00|      80.0000      640.00|      85.0000      680.00
202-00827 Rem of Pull Box                   4.000 EACH|     300.0000     1200.00|     115.0000      460.00|     150.0000      600.00
202-00831 Rem Traf Sig Head                20.000 EACH|      85.0000     1700.00|      60.0000     1200.00|      25.0000      500.00
202-00840 Rem Traf Sig Pole                 4.000 EACH|     800.0000     3200.00|    1200.0000     4800.00|     600.0000     2400.00
202-00858 Rem Pedestal Pole                 2.000 EACH|     250.0000      500.00|     300.0000      600.00|      75.0000      150.00
202-04001 Plug Culvert                      1.000 EACH|    1500.0000     1500.00|    1500.0000     1500.00|    1000.0000     1000.00
202-05004 Sawing Concrete (4 In)         1844.000 LF  |       2.0000     3688.00|       6.0000    11064.00|       4.0000     7376.00
202-05030 Sawing Asphalt Mat (10 In)     4192.000 LF  |       2.5000    10480.00|       4.0000    16768.00|       2.0000     8384.00
203-00012 Uncl Excav (CIP) (Spec)        4228.000 CY  |       7.0000    29596.00|      25.0000   105700.00|      22.0000    93016.00
203-00060 Emb Matl (CIP)                  315.000 CY  |      10.0000     3150.00|      40.0000    12600.00|      22.0000     6930.00
203-01594 Combination Loader               10.000 HOUR|     100.0000     1000.00|     100.0000     1000.00|      65.0000      650.00
203-01597 Potholing                      1000.000 HOUR|     120.0000   120000.00|     120.0000   120000.00|      65.0000    65000.00
203-01622 Sweeping (With Pickup Broo      615.000 HOUR|      70.0000    43050.00|     150.0000    92250.00|      40.0000    24600.00
206-00100 Str Bkfl (CL 1)                  20.000 CY  |      16.0000      320.00|      50.0000     1000.00|     110.0000     2200.00
208-00002 Erosion Log (12 In)             156.000 LF  |       5.0000      780.00|       7.0000     1092.00|       5.0000      780.00
208-00011 Erosion Bales (Weed Free)        50.000 EACH|     100.0000     5000.00|      20.0000     1000.00|      15.0000      750.00
208-00020 Silt Fence                     1692.000 LF  |       1.5000     2538.00|       2.0000     3384.00|       2.5000     4230.00
208-00034 Gravel Bag                     1000.000 LF  |       7.5000     7500.00|       6.0000     6000.00|      10.0000    10000.00
208-00045 Conc Washout Str                  2.000 EACH|     800.0000     1600.00|    1000.0000     2000.00|    1500.0000     3000.00
208-00051 Storm Drain Inlet Protecti      920.000 LF  |       8.5000     7820.00|      10.0000     9200.00|      10.0000     9200.00
208-00052 Storm Drain Inlet Protecti      100.000 LF  |       6.5000      650.00|      10.0000     1000.00|      12.0000     1200.00
208-00070 Vehicle Tracking Pad              4.000 EACH|    1500.0000     6000.00|    2000.0000     8000.00|    1500.0000     6000.00
208-00103 Removal and Disposal of Se      100.000 HOUR|      50.0000     5000.00|      47.0000     4700.00|      45.0000     4500.00
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     LETTING NO.  : 20121101                CONTRACT ID : C18556                       COUNTIES : PUEBLO
     LETTING DATE : 11/01/12                REGION      : 2
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 160A              |(  2 ) 025A
                                                      |ENGINEER'S ESTIMATE      |KIRKLAND CONSTRUCTION, RL|TONY J. BELTRAMO & SONS,
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
208-00105 Removal and Disposal of Se      100.000 HOUR|      90.0000     9000.00|      86.0000     8600.00|      45.0000     4500.00
208-00106 Sweeping (Sediment Removal      200.000 HOUR|     110.0000    22000.00|      50.0000    10000.00|      30.0000     6000.00
208-00107 Rem Trash                        60.000 HOUR|      50.0000     3000.00|      45.0000     2700.00|      65.0000     3900.00
208-00205 Erosion Control Supervisor      124.000 HOUR|      80.0000     9920.00|      50.0000     6200.00|      85.0000    10540.00
210-00050 Res Fire Hydrant                  2.000 EACH|    2500.0000     5000.00|    6000.0000    12000.00|    3700.0000     7400.00
210-00810 Res Ground Sign                   7.000 EACH|     200.0000     1400.00|     500.0000     3500.00|     425.0000     2975.00
210-00815 Res Sign Panel                    3.000 EACH|      70.0000      210.00|      60.0000      180.00|     185.0000      555.00
210-00831 Res Traf Sig Head                 2.000 EACH|     200.0000      400.00|     185.0000      370.00|      75.0000      150.00
210-02510 Relay Sprinkler System            1.000 L S |     500.0000      500.00|   10000.0000    10000.00|    5000.0000     5000.00
210-04010 Adj Manhole                      37.000 EACH|     550.0000    20350.00|    1000.0000    37000.00|     700.0000    25900.00
210-04015 Modify Manhole                    1.000 EACH|    1000.0000     1000.00|    2000.0000     2000.00|    2100.0000     2100.00
210-04050 Adj Valve Box                    38.000 EACH|     140.0000     5320.00|     500.0000    19000.00|     350.0000    13300.00
212-00006 Seeding (Native)                  0.050 ACRE|    1000.0000       50.00|   10000.0000      500.00|   13000.0000      650.00
212-00032 Soil Conditioning                 0.050 ACRE|    2000.0000      100.00|   20000.0000     1000.00|    3000.0000      150.00
212-00050 Sod                             460.000 SF  |       0.5000      230.00|       2.0000      920.00|       1.0000      460.00
212-01200 Landscape Restoration             1.000 L S |    2000.0000     2000.00|   15000.0000    15000.00|   21000.0000    21000.00
213-00002 Mulching (Weed Free Hay)          0.050 ACRE|    1500.0000       75.00|   20000.0000     1000.00|    3000.0000      150.00
213-00061 Mulch Tackifier                  15.000 LB  |       2.5000       37.50|       5.0000       75.00|      10.0000      150.00
213-00065 Inorg Mulch                     198.000 CY  |      85.0000    16830.00|      60.0000    11880.00|      78.0000    15444.00
213-00070 Landscape Weed Barr Fabric     1800.000 SY  |       5.0000     9000.00|       2.5000     4500.00|       2.0000     3600.00
216-00042 Soil Retent Blanket (BioD       220.000 SY  |       2.0000      440.00|       3.0000      660.00|       4.0000      880.00
217-00010 Pre-Emergent Herbicide         1800.000 SY  |     100.0000   180000.00|       2.0000     3600.00|       0.2500      450.00
240-00010 Rem of Nests                      5.000 HOUR|      25.0000      125.00|     100.0000      500.00|     110.0000      550.00
240-00020 Netting                          20.000 SY  |      50.0000     1000.00|     100.0000     2000.00|      25.0000      500.00
304-06000 ABC (CL 6)                     5575.000 TON |      16.5000    91987.50|      20.0000   111500.00|      22.4000   124880.00
403-00720 HMA (Patching) (Asph)            13.000 TON |     150.0000     1950.00|     175.0000     2275.00|     207.0000     2691.00
403-34841 HMA (Gr SX) (100) (PG 64-2    10298.000 TON |      72.0000   741456.00|      87.0000   895926.00|      76.6500   789341.70
403-34871 HMA (Gr SX) (100) (PG 76-2    16806.000 TON |      80.0000  1344480.00|      97.0000  1630182.00|      89.6500  1506657.90
411-10255 Emul Asph (SS)                 8784.000 GAL |       3.0000    26352.00|       2.0000    17568.00|       4.6000    40406.40
503-00036 Drilled Caisson (36 In)          40.000 LF  |     275.0000    11000.00|     450.0000    18000.00|     350.0000    14000.00
503-00048 Drilled Caisson (48 In)          42.000 LF  |     350.0000    14700.00|     700.0000    29400.00|     400.0000    16800.00
506-00209 Riprap (9 In)                     2.000 CY  |     110.0000      220.00|     100.0000      200.00|     100.0000      200.00
515-00120 Waterproofing (Membrane)       1043.000 SY  |      15.0000    15645.00|      14.0000    14602.00|      12.0000    12516.00
518-03000 Saw and Seal Br Joint           126.000 LF  |       8.0000     1008.00|      25.0000     3150.00|      20.0000     2520.00
601-03041 Conc CL D (Bridge) (Spec)       116.000 CY  |    1100.0000   127600.00|     700.0000    81200.00|     575.0000    66700.00
602-00020 Reinf Steel (Epoxy)            2700.000 LB  |       0.9000     2430.00|       2.5000     6750.00|       2.0000     5400.00
603-01185 18 In RCP (CIP)                 902.000 LF  |      60.0000    54120.00|      85.0000    76670.00|     151.7500   136878.50
603-01305 30 In RCP (CIP)                 316.000 LF  |      85.0000    26860.00|     150.0000    47400.00|     170.2500    53799.00
603-02245 30x19 In RCP (CIP)               75.000 LF  |     120.0000     9000.00|     150.0000    11250.00|     181.2500    13593.75
603-05018 18 In RCES                        1.000 EACH|     780.0000      780.00|     900.0000      900.00|    1100.0000     1100.00
603-05030 30 In RCES                        1.000 EACH|    2500.0000     2500.00|    1500.0000     1500.00|    1300.0000     1300.00
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     LETTING NO.  : 20121101                CONTRACT ID : C18556                       COUNTIES : PUEBLO
     LETTING DATE : 11/01/12                REGION      : 2
     LETTING TIME : 10:00 AM
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                                                      |(  0 ) -EST-             |(  1 ) 160A              |(  2 ) 025A
                                                      |ENGINEER'S ESTIMATE      |KIRKLAND CONSTRUCTION, RL|TONY J. BELTRAMO & SONS,
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
604-19105 Inlet Ty R L5 (5 Ft)              1.000 EACH|    4000.0000     4000.00|    4000.0000     4000.00|    4800.0000     4800.00
604-19305 Inlet Ty R L15 (5 Ft)             8.000 EACH|    7000.0000    56000.00|    6500.0000    52000.00|    8400.0000    67200.00
604-30005 MH Slab Base (5 Ft)               8.000 EACH|    2100.0000    16800.00|    2500.0000    20000.00|    4200.0000    33600.00
604-30010 MH Slab Base (10 Ft)              5.000 EACH|    2500.0000    12500.00|    3000.0000    15000.00|    5200.0000    26000.00
608-00000 Conc Sidewalk                   445.000 SY  |      45.0000    20025.00|      36.0000    16020.00|      36.7500    16353.75
608-00010 Conc Curb Ramp                  751.000 SY  |      90.0000    67590.00|      50.0000    37550.00|      45.5000    34170.50
608-00015 Detectable Warnings             552.000 SF  |      32.0000    17664.00|      50.0000    27600.00|      52.0000    28704.00
608-00020 Conc Bikeway                    490.000 SY  |      45.0000    22050.00|      37.0000    18130.00|      39.5000    19355.00
609-20010 Curb Ty 2 B                      44.000 LF  |     170.0000     7480.00|      20.0000      880.00|      22.0000      968.00
609-21011 C and G Ty 2 I-M                481.000 LF  |      10.5000     5050.50|      20.0000     9620.00|      22.0000    10582.00
609-21020 C and G Ty 2 II-B               433.000 LF  |      12.5000     5412.50|      20.0000     8660.00|      22.0000     9526.00
609-21021 C and G Ty 2 II-M              2042.000 LF  |       8.0000    16336.00|      15.0000    30630.00|      16.7500    34203.50
610-00020 Median Cover (Pattern Conc      179.000 SF  |       5.5000      984.50|      10.0000     1790.00|      11.5000     2058.50
613-00206 2 In Elec Cond (Bored)         1022.000 LF  |       8.0000     8176.00|      15.0000    15330.00|      10.5000    10731.00
613-00306 3 In Elec Cond (Bored)          924.000 LF  |      15.0000    13860.00|      18.0000    16632.00|      11.7500    10857.00
613-01200 2 In Elec Cond (P)             2875.000 LF  |      10.0000    28750.00|      10.0000    28750.00|       9.5000    27312.50
613-01300 3 In Elec Cond (P)              222.000 LF  |      12.0000     2664.00|      14.0000     3108.00|      10.5000     2331.00
613-07034 Pull Box (24"x36"x18")            7.000 EACH|     850.0000     5950.00|     800.0000     5600.00|     525.0000     3675.00
613-10000 Wiring                            1.000 L S |   15000.0000    15000.00|   30000.0000    30000.00|   27000.0000    27000.00
613-20200 Inst Lumin                       41.000 EACH|     500.0000    20500.00|     230.0000     9430.00|     225.0000     9225.00
613-34400 Light Std Metal (40 Ft)          21.000 EACH|    2000.0000    42000.00|    2800.0000    58800.00|    3192.0000    67032.00
613-40010 Light Std Foundation             21.000 EACH|     750.0000    15750.00|    1000.0000    21000.00|     830.0000    17430.00
614-00011 Sign Panel (CL I)               133.000 SF  |      20.0000     2660.00|      20.0000     2660.00|      33.0000     4389.00
614-00012 Sign Panel (CL II)               98.000 SF  |      22.0000     2156.00|      25.0000     2450.00|      18.0000     1764.00
614-01573 Steel Sign Supp (2-1/2 Rd         4.000 EACH|     375.0000     1500.00|     450.0000     1800.00|     385.0000     1540.00
614-01583 Stl Sign Supp (2-1/2 In Rd        6.000 EACH|     380.0000     2280.00|     475.0000     2850.00|     485.0000     2910.00
614-70150 Ped Sig Face (16) (Countdo       12.000 EACH|     475.0000     5700.00|     600.0000     7200.00|     530.0000     6360.00
614-70336 Traf Sig Face (12-12-12)         14.000 EACH|     675.0000     9450.00|     750.0000    10500.00|     640.0000     8960.00
614-70448 Traf Sig Face (12-12-12-12        6.000 EACH|     650.0000     3900.00|     850.0000     5100.00|     725.0000     4350.00
614-72858 Ped Pole (3.5 In)                 2.000 EACH|     775.0000     1550.00|    1500.0000     3000.00|    1350.0000     2700.00
614-72860 Ped Push Button                  27.000 EACH|     150.0000     4050.00|    1100.0000    29700.00|    1280.0000    34560.00
614-72886 Intersection Detect Sys (C        4.000 EACH|    7200.0000    28800.00|    7000.0000    28000.00|    6930.0000    27720.00
614-81135 Sig-Light Pole Steel (1-35        1.000 EACH|   15000.0000    15000.00|   15000.0000    15000.00|   12460.0000    12460.00
614-81150 Sig-Light Pole Steel (1-50        1.000 EACH|   12000.0000    12000.00|   17000.0000    17000.00|   14162.0000    14162.00
614-81160 Sig-Light Pole Steel (1-60        1.000 EACH|   18000.0000    18000.00|   23000.0000    23000.00|   21185.0000    21185.00
614-81165 Sig-Light Pole Steel (1-65        1.000 EACH|   21000.0000    21000.00|   25000.0000    25000.00|   21329.0000    21329.00
614-84000 Traf Sig Ped Pole Steel           2.000 EACH|    1500.0000     3000.00|    1500.0000     3000.00|    1390.0000     2780.00
614-85045 Truck w/Mtd Atten & Flash         1.000 EACH|   14000.0000    14000.00|   20000.0000    20000.00|    9000.0000     9000.00
620-00002 Field Office (CL 2)               1.000 EACH|   12000.0000    12000.00|   20000.0000    20000.00|   17200.0000    17200.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   12000.0000    12000.00|   20000.0000    20000.00|   17200.0000    17200.00
620-00020 Sanitary Facility                 1.000 EACH|    1000.0000     1000.00|    2500.0000     2500.00|    4500.0000     4500.00
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------------------------------------------------------+-------------------------+-------------------------+-------------------------
622-00550 Wheel Stop (Conc)                25.000 EACH|      80.0000     2000.00|     200.0000     5000.00|     132.0000     3300.00
625-00000 Const Surveying                   1.000 L S |   20000.0000    20000.00|   40000.0000    40000.00|   59100.0000    59100.00
626-00000 Mobilization                      1.000 L S |  250000.0000   250000.00|  375000.0000   375000.00|  593700.0000   593700.00
626-01000 Public Info Services              1.000 L S |    5000.0000     5000.00|   20000.0000    20000.00|    5000.0000     5000.00
627-00003 Thermoplastic Pvmt Mkg (In     9508.000 SF  |       8.7500    83195.00|      11.5000   109342.00|      11.5000   109342.00
627-00005 Epoxy Pvmt Mkg                  458.000 GAL |      60.0000    27480.00|      85.0000    38930.00|      75.0000    34350.00
627-30405 Preform Thermoplastic Pvmt     1644.000 SF  |     112.0000   184128.00|      17.0000    27948.00|      15.5000    25482.00
629-01210 Adjust Monument Box               3.000 EACH|     150.0000      450.00|    1000.0000     3000.00|     500.0000     1500.00
630-00000 Flagging                       2620.000 HOUR|      20.0000    52400.00|      28.0000    73360.00|      24.0000    62880.00
630-00007 Traf Ctrl Inspection             91.000 DAY |      85.0000     7735.00|     115.0000    10465.00|     100.0000     9100.00
630-00012 Traf Ctrl Mgmt                  208.000 DAY |     450.0000    93600.00|     550.0000   114400.00|     475.0000    98800.00
630-00015 Uniformed Traf Ctrl Coordi       95.000 HOUR|     100.0000     9500.00|      10.0000      950.00|       1.0000       95.00
630-80002 Flash Beacon (Solar)             16.000 EACH|     750.0000    12000.00|     500.0000     8000.00|     400.0000     6400.00
630-80305 Flagging Station Light            4.000 EACH|     500.0000     2000.00|    1800.0000     7200.00|    1500.0000     6000.00
630-80335 Barricade (3 M-A) (Temp)          4.000 EACH|     100.0000      400.00|      60.0000      240.00|      50.0000      200.00
630-80341 Const Traf Sign (A)              10.000 EACH|      40.0000      400.00|      20.0000      200.00|      15.0000      150.00
630-80342 Const Traf Sign (B)             143.000 EACH|      50.0000     7150.00|      25.0000     3575.00|      20.0000     2860.00
630-80343 Const Traf Sign (C)               8.000 EACH|      60.0000      480.00|      30.0000      240.00|      25.0000      200.00
630-80348 Const Info Sign                   4.000 EACH|     300.0000     1200.00|     250.0000     1000.00|     200.0000      800.00
630-80355 Port Mesg Panel                   4.000 EACH|    6000.0000    24000.00|    6500.0000    26000.00|    7500.0000    30000.00
630-80358 Flash Arrow Panel (C Ty)          6.000 EACH|    1000.0000     6000.00|     300.0000     1800.00|     500.0000     3000.00
630-80360 Drum Channel Dev                300.000 EACH|      30.0000     9000.00|      25.0000     7500.00|      30.0000     9000.00
630-80370 Conc Barrier (Temp)            1600.000 LF  |      30.0000    48000.00|      50.0000    80000.00|      42.0000    67200.00
630-80380 Traffic Cone                    200.000 EACH|       7.0000     1400.00|      20.0000     4000.00|      15.0000     3000.00
630-85010 Impact Atten (Temp)               3.000 EACH|    2500.0000     7500.00|     600.0000     1800.00|    2200.0000     6600.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     5,076,086.00|       $     5,893,376.00|       $     5,972,713.10
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     5,076,086.00|       $     5,893,376.00|       $     5,972,713.10
====================================================================================================================================
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     LETTING NO.  : 20121101                CONTRACT ID : C18556                       COUNTIES : PUEBLO
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ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|
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SECTION 0001   BID ITEMS                              |                         |
                                                      |                         |
201-00000 Clear and Grub                    1.000 L S |   40904.4600    40904.46|
202-00010 Rem Tree                          6.000 EACH|    1097.2100     6583.26|
202-00015 Rem Headwall                      2.000 EACH|     796.8900     1593.78|
202-00019 Rem Inlet                         2.000 EACH|    1562.1900     3124.38|
202-00021 Rem Manhole                       3.000 EACH|     520.7300     1562.19|
202-00035 Rem Pipe                        620.000 LF  |      20.3100    12592.20|
202-00037 Rem of End Section                6.000 EACH|     179.6500     1077.90|
202-00090 Rem Delineator                    8.000 EACH|      11.3500       90.80|
202-00195 Rem of Median Cover              77.000 SY  |      12.1900      938.63|
202-00200 Rem Sidewalk                    871.000 SY  |      10.2300     8910.33|
202-00203 Rem Curb and Gutter            1121.000 LF  |       5.6500     6333.65|
202-00206 Rem Conc Curb Ramp              256.000 SY  |      17.2200     4408.32|
202-00210 Rem Conc Pavement               354.000 SY  |      28.2200     9989.88|
202-00220 Rem Asphalt Mat                3556.000 SY  |      17.2200    61234.32|
202-00240 Rem Asphalt Mat (Planing)    153246.000 SY  |       4.3300   663555.18|
202-00246 Rem Asphalt Mat (Planing)(     1043.000 SY  |      17.1400    17877.02|
202-00453 Rem Port Present Str (2)       1043.000 SY  |     257.5400   268614.22|
202-00460 Rem Port Present Str (3)        104.000 SY  |     226.9000    23597.60|
202-00810 Rem Ground Sign                   8.000 EACH|      73.7400      589.92|
202-00827 Rem of Pull Box                   4.000 EACH|     113.4500      453.80|
202-00831 Rem Traf Sig Head                20.000 EACH|      56.7300     1134.60|
202-00840 Rem Traf Sig Pole                 4.000 EACH|     567.2600     2269.04|
202-00858 Rem Pedestal Pole                 2.000 EACH|     113.4500      226.90|
202-04001 Plug Culvert                      1.000 EACH|    5957.2700     5957.27|
202-05004 Sawing Concrete (4 In)         1844.000 LF  |       1.7600     3245.44|
202-05030 Sawing Asphalt Mat (10 In)     4192.000 LF  |       1.8700     7839.04|
203-00012 Uncl Excav (CIP) (Spec)        4228.000 CY  |      30.1100   127305.08|
203-00060 Emb Matl (CIP)                  315.000 CY  |       7.9900     2516.85|
203-01594 Combination Loader               10.000 HOUR|     141.5300     1415.30|
203-01597 Potholing                      1000.000 HOUR|     319.1900   319190.00|
203-01622 Sweeping (With Pickup Broo      615.000 HOUR|     149.3700    91862.55|
206-00100 Str Bkfl (CL 1)                  20.000 CY  |      82.6800     1653.60|
208-00002 Erosion Log (12 In)             156.000 LF  |       6.0700      946.92|
208-00011 Erosion Bales (Weed Free)        50.000 EACH|      16.5600      828.00|
208-00020 Silt Fence                     1692.000 LF  |       1.4700     2487.24|
208-00034 Gravel Bag                     1000.000 LF  |       5.4500     5450.00|
208-00045 Conc Washout Str                  2.000 EACH|    3534.8900     7069.78|
208-00051 Storm Drain Inlet Protecti      920.000 LF  |       8.8900     8178.80|
208-00052 Storm Drain Inlet Protecti      100.000 LF  |       9.0900      909.00|
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ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+
208-00070 Vehicle Tracking Pad              4.000 EACH|    2836.3000    11345.20|
208-00103 Removal and Disposal of Se      100.000 HOUR|      45.3800     4538.00|
208-00105 Removal and Disposal of Se      100.000 HOUR|      97.5700     9757.00|
208-00106 Sweeping (Sediment Removal      200.000 HOUR|     149.3700    29874.00|
208-00107 Rem Trash                        60.000 HOUR|     129.8500     7791.00|
208-00205 Erosion Control Supervisor      124.000 HOUR|      75.0200     9302.48|
210-00050 Res Fire Hydrant                  2.000 EACH|    5716.7800    11433.56|
210-00810 Res Ground Sign                   7.000 EACH|     453.8100     3176.67|
210-00815 Res Sign Panel                    3.000 EACH|      56.7300      170.19|
210-00831 Res Traf Sig Head                 2.000 EACH|      96.4400      192.88|
210-02510 Relay Sprinkler System            1.000 L S |    8225.2600     8225.26|
210-04010 Adj Manhole                      37.000 EACH|     766.2100    28349.77|
210-04015 Modify Manhole                    1.000 EACH|    4673.6200     4673.62|
210-04050 Adj Valve Box                    38.000 EACH|     333.3700    12668.06|
212-00006 Seeding (Native)                  0.050 ACRE|    2609.4000      130.47|
212-00032 Soil Conditioning                 0.050 ACRE|    2836.2000      141.81|
212-00050 Sod                             460.000 SF  |       1.1300      519.80|
212-01200 Landscape Restoration             1.000 L S |   17585.0400    17585.04|
213-00002 Mulching (Weed Free Hay)          0.050 ACRE|    2620.8000      131.04|
213-00061 Mulch Tackifier                  15.000 LB  |       3.4100       51.15|
213-00065 Inorg Mulch                     198.000 CY  |      98.7500    19552.50|
213-00070 Landscape Weed Barr Fabric     1800.000 SY  |       2.4900     4482.00|
216-00042 Soil Retent Blanket (BioD       220.000 SY  |       2.7600      607.20|
217-00010 Pre-Emergent Herbicide         1800.000 SY  |       3.4000     6120.00|
240-00010 Rem of Nests                      5.000 HOUR|     143.9900      719.95|
240-00020 Netting                          20.000 SY  |      63.6900     1273.80|
304-06000 ABC (CL 6)                     5575.000 TON |      27.7900   154929.25|
403-00720 HMA (Patching) (Asph)            13.000 TON |     388.3500     5048.55|
403-34841 HMA (Gr SX) (100) (PG 64-2    10298.000 TON |      82.5000   849585.00|
403-34871 HMA (Gr SX) (100) (PG 76-2    16806.000 TON |      86.4300  1452542.58|
411-10255 Emul Asph (SS)                 8784.000 GAL |       5.5000    48312.00|
503-00036 Drilled Caisson (36 In)          40.000 LF  |     249.5900     9983.60|
503-00048 Drilled Caisson (48 In)          42.000 LF  |     272.2800    11435.76|
506-00209 Riprap (9 In)                     2.000 CY  |     113.4500      226.90|
515-00120 Waterproofing (Membrane)       1043.000 SY  |      13.6100    14195.23|
518-03000 Saw and Seal Br Joint           126.000 LF  |      22.6900     2858.94|
601-03041 Conc CL D (Bridge) (Spec)       116.000 CY  |     652.3500    75672.60|
602-00020 Reinf Steel (Epoxy)            2700.000 LB  |       2.2700     6129.00|
603-01185 18 In RCP (CIP)                 902.000 LF  |     110.0300    99247.06|
603-01305 30 In RCP (CIP)                 316.000 LF  |     244.0300    77113.48|
603-02245 30x19 In RCP (CIP)               75.000 LF  |     167.8800    12591.00|



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 11/01/12
                                                                                                                   PAGE : 005 -8
                                                        TABULATION OF BIDS

     LETTING NO.  : 20121101                CONTRACT ID : C18556                       COUNTIES : PUEBLO
     LETTING DATE : 11/01/12                REGION      : 2
     LETTING TIME : 10:00 AM

=================================================================================
                                                      |(  3 ) 701A              |
                                                      |ROCKY MOUNTAIN MATERIALS |
                                                      |                         |
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------------------------------------------------------+-------------------------+
603-05018 18 In RCES                        1.000 EACH|     943.2900      943.29|
603-05030 30 In RCES                        1.000 EACH|    1231.4600     1231.46|
604-19105 Inlet Ty R L5 (5 Ft)              1.000 EACH|    2844.7300     2844.73|
604-19305 Inlet Ty R L15 (5 Ft)             8.000 EACH|    2844.9000    22759.20|
604-30005 MH Slab Base (5 Ft)               8.000 EACH|    1562.1400    12497.12|
604-30010 MH Slab Base (10 Ft)              5.000 EACH|    2242.8500    11214.25|
608-00000 Conc Sidewalk                   445.000 SY  |      39.6100    17626.45|
608-00010 Conc Curb Ramp                  751.000 SY  |     160.9300   120858.43|
608-00015 Detectable Warnings             552.000 SF  |       4.8200     2660.64|
608-00020 Conc Bikeway                    490.000 SY  |      48.5200    23774.80|
609-20010 Curb Ty 2 B                      44.000 LF  |      27.9700     1230.68|
609-21011 C and G Ty 2 I-M                481.000 LF  |      21.6800    10428.08|
609-21020 C and G Ty 2 II-B               433.000 LF  |      24.6600    10677.78|
609-21021 C and G Ty 2 II-M              2042.000 LF  |      23.0800    47129.36|
610-00020 Median Cover (Pattern Conc      179.000 SF  |      14.7200     2634.88|
613-00206 2 In Elec Cond (Bored)         1022.000 LF  |       9.9300    10148.46|
613-00306 3 In Elec Cond (Bored)          924.000 LF  |      12.4800    11531.52|
613-01200 2 In Elec Cond (P)             2875.000 LF  |       9.0800    26105.00|
613-01300 3 In Elec Cond (P)              222.000 LF  |      10.2100     2266.62|
613-07034 Pull Box (24"x36"x18")            7.000 EACH|     743.1100     5201.77|
613-10000 Wiring                            1.000 L S |   16450.5200    16450.52|
613-20200 Inst Lumin                       41.000 EACH|     226.9000     9302.90|
613-34400 Light Std Metal (40 Ft)          21.000 EACH|    2751.2100    57775.41|
613-40010 Light Std Foundation             21.000 EACH|     907.6100    19059.81|
614-00011 Sign Panel (CL I)               133.000 SF  |      19.2900     2565.57|
614-00012 Sign Panel (CL II)               98.000 SF  |     203.4000    19933.20|
614-01573 Steel Sign Supp (2-1/2 Rd         4.000 EACH|     425.4500     1701.80|
614-01583 Stl Sign Supp (2-1/2 In Rd        6.000 EACH|     453.8100     2722.86|
614-70150 Ped Sig Face (16) (Countdo       12.000 EACH|     550.2400     6602.88|
614-70336 Traf Sig Face (12-12-12)         14.000 EACH|     703.4000     9847.60|
614-70448 Traf Sig Face (12-12-12-12        6.000 EACH|     833.8700     5003.22|
614-72858 Ped Pole (3.5 In)                 2.000 EACH|    1225.2800     2450.56|
614-72860 Ped Push Button                  27.000 EACH|    1043.7600    28181.52|
614-72886 Intersection Detect Sys (C        4.000 EACH|    6466.7600    25867.04|
614-81135 Sig-Light Pole Steel (1-35        1.000 EACH|   14260.9000    14260.90|
614-81150 Sig-Light Pole Steel (1-50        1.000 EACH|   15849.2300    15849.23|
614-81160 Sig-Light Pole Steel (1-60        1.000 EACH|   22361.3700    22361.37|
614-81165 Sig-Light Pole Steel (1-65        1.000 EACH|   22894.5900    22894.59|
614-84000 Traf Sig Ped Pole Steel           2.000 EACH|    1361.4300     2722.86|
614-85045 Truck w/Mtd Atten & Flash         1.000 EACH|    9076.1500     9076.15|
620-00002 Field Office (CL 2)               1.000 EACH|   17891.5000    17891.50|
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620-00012 Field Lab (CL 2)                  1.000 EACH|   18757.3600    18757.36|
620-00020 Sanitary Facility                 1.000 EACH|    9529.9600     9529.96|
622-00550 Wheel Stop (Conc)                25.000 EACH|     136.1400     3403.50|
625-00000 Const Surveying                   1.000 L S |   35453.7100    35453.71|
626-00000 Mobilization                      1.000 L S |  293030.2400   293030.24|
626-01000 Public Info Services              1.000 L S |   36526.5200    36526.52|
627-00003 Thermoplastic Pvmt Mkg (In     9508.000 SF  |      22.1200   210316.96|
627-00005 Epoxy Pvmt Mkg                  458.000 GAL |     130.4700    59755.26|
627-30405 Preform Thermoplastic Pvmt     1644.000 SF  |      26.0900    42891.96|
629-01210 Adjust Monument Box               3.000 EACH|     397.0800     1191.24|
630-00000 Flagging                       2620.000 HOUR|      20.4200    53500.40|
630-00007 Traf Ctrl Inspection             91.000 DAY |      45.3800     4129.58|
630-00012 Traf Ctrl Mgmt                  208.000 DAY |     671.9800   139771.84|
630-00015 Uniformed Traf Ctrl Coordi       95.000 HOUR|      90.7600     8622.20|
630-80002 Flash Beacon (Solar)             16.000 EACH|    1361.4200    21782.72|
630-80305 Flagging Station Light            4.000 EACH|    1361.4200     5445.68|
630-80335 Barricade (3 M-A) (Temp)          4.000 EACH|     113.4500      453.80|
630-80341 Const Traf Sign (A)              10.000 EACH|      34.0400      340.40|
630-80342 Const Traf Sign (B)             143.000 EACH|      85.0900    12167.87|
630-80343 Const Traf Sign (C)               8.000 EACH|      96.4300      771.44|
630-80348 Const Info Sign                   4.000 EACH|     113.4500      453.80|
630-80355 Port Mesg Panel                   4.000 EACH|    4538.0800    18152.32|
630-80358 Flash Arrow Panel (C Ty)          6.000 EACH|     850.0900     5100.54|
630-80360 Drum Channel Dev                300.000 EACH|      56.7300    17019.00|
630-80370 Conc Barrier (Temp)            1600.000 LF  |      60.3100    96496.00|
630-80380 Traffic Cone                    200.000 EACH|      13.6100     2722.00|
630-85010 Impact Atten (Temp)               3.000 EACH|    2557.0300     7671.09|
                                                      |                         |
SECTION TOTALS                                        |       $     6,498,944.05|
------------------------------------------------------+-------------------------+
CONTRACT TOTALS                                       |       $     6,498,944.05|
=================================================================================


